INDIAN INSTITUTE OF MANAGEMENT TIRUCHIRAPPALLI

Tender Notification No.: IIMT/2021-22/SA/GYM/32, **Dated** 27/12/2021

CORRIGENDUM-I

FOR

Tender Notification No.: IIMT/2021-22/SA/GYM/32, Dated 27/12/2021

Notice Inviting e-Tender for Supply, Installation, Testing and Commissioning of Gym Equipment at IIM Tiruchirappalli.

Corrigendum/Modifications/Amendments in the tender document

1. This is in reference to the above-mentioned Tender.

Corrigendum/Modifications/Amendments		
Reference to Tender	**Queries raised by the Bidders/Vendors**	**Decision of IIMT**
Page 7 of the Tender Serial No 3 under Eligibility Conditions for Bidders	Adding of **Precor brand** in the tender for Supply, Installation, Testing and Commissioning of **Gym Equipment.**	The bidders should quote the rate from any one of the following revised brands: 1. Nortus 2. Into wellness 3. Fitness World (Steelflex & Fitness World) 4. ACME fitness (BH Fitness, Lexco and Matrix sports & Fitness) 5. Afton (Spirit and Stex for Cardio; and Body Solid for Strength Equipment) 6. Welcare (Drax for Cardio and welcare for Strength Equipment) 7. Stayfit. 8. Precor (***New Brand Added***)
Page 6 of the Tender Serial No 1, 5 & 6 under Materials to be Supplied with Specifications	The mentioned denominations in the Tender are not available for the following items; a. **Dumbbells:** 4kg is not available. b. **Barbell Weight Plates**: 3 Kgs and 2 Kgs are not available.	The revised denominations of the items are as under : a. **Dumbbells:** 7.5 kgs – 01 Pair (02 Nos). 2.5 kgs – 01 Pair (02 Nos). b. **Barbell Weight Plates** : 1.25 Kgs – 02 Pair (04 Nos). 2.5 Kg - 02 Pair (04 Nos).

07/01/2022

R. Ravikumar
Administrative Officer (S&P)

INDIAN INSTITUTE OF MANAGEMENT TIRUCHIRAPPALLI

Tender Notification No.: IIMT/2021-22/SA/GYM/32, **Dated** 27/12/2021

Corrigendum/Modifications/Amendments/Extension		
Reference to Tender	**Queries raised by the Bidders/Vendors**	**Decision of IIMT**
Page No 14 Serial No 10 (a) under Delivery and Installation Schedule	Whether the 21 days timeline for delivery and installation of the Gym equipment can be extended.	The timeline for the delivery and installation of the Gym equipment has been extended from ***21 days to 28 days.***

All other points mentioned in the Tender document other than the above corrigendum will remain the same.

07/01/2022

R. Ravikumar
Administrative Officer (S&P)